# BRUHAT BENGALURU MAHANAGARA PALIKE

**TENDER DOCUMENT**
**(KW-3)**

**Office of the**

**TENDERS FOR THE WORK OF : Maintenance of Parks in wards**

TENDER REFERENCE :
SADH/RRN/TENDER/PR/01/2024-25
Dated: 14.02.2025

PERIOD OF SALE OF TENDER DOCUMENT : View e-procurement Portal

LAST DATE FOR SALE OF TENDER DOCUMENT : View e-Procurement Portal

LAST DATE AND TIME FOR
RECEIPT OF TENDERS : View e-procurement Portal

TIME AND DATE OF OPENING OF TENDERS : will be intimated to the qualified Tenderers

PLACE OF OPENING OF TENDERS

ADDRESS FOR COMMUNICATION

Senior Assistant Director of Horticulture (Rajarajeshwari Nagara), Bruhath Bangalore Mahanagara Palike , BHCS Layout, Annapurneshwarinagara, Bangalore -560091

**Contents**


| Section No. | Description | Page |
|---|---|---|
| 1 | INVITATION FOR TENDERS (IFT) | 3 |
| 2 | INSTRUCTIONS TO TENDERERS (ITT) | 4 |
| 3. | FORM OF TENDER AND QUALIFICATION INFORMATION | 13 |
| 4. | CONDITIONS OF CONTRACT (CC) | 18 |
| 5 | CONTRACT DATA | 29 |
| 6 | SPECIFICATIONS | 31 |
| 7 | DRAWINGS | 32 |
| 8. | BILL OF QUANTITIES | 33 |

# BRUHAT BENGALURU MAHANAGARA PALIKE

Senior Assistant Director of Horticulture
Bruhath Bengaluru Mahanagara Palike , Rajarajeshwari Nagara Zone,
Bangalore.

No: SADH/RRN/TENDER/01/2024-25 Dated: 14.02.2025

## LETTER OF INVITATION FOR TENDER(IFT)

(SHORT TERM)
**(TWO COVER SYSTEM)**
(Through **GOK e–Procurement Portal** only)

The Senior Assistant Director of Horticulture (Rajarajeshwari Nagara), (Referred to as Employer in these documents) invites tenders to Implement in accordance with KTPP rules 2000, from eligible and experienced Person/Agencies / Firms (Referred to as Tenderers in these documents) registered in Labour department for Maintenance of Parks/Medians and Circles.

A) The tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the instructions to tenderers to qualify for award of the contract (standard tender document KW-1, KW-2, KW-3 & KW-4).

B) Tender documents may be downloaded from Government of Karnataka e-Procurement website https://kppp.karnataka.gov.in/#/portal/portal-homeunder login for Contractors.

C) After login to Contractors, Please scroll down to the left side bottom to see List of Tenders, Please click there to find the details of NIT & download copy of the tender. The tender can be downloaded in the portal as per prescribed date and time published in the portal. Only Interested Tenderer who wish to participate should remit on line transaction fee for tender after registering in the portal. The transaction fee is non-refundable.

D) Tenders must be accompanied by earnest money deposit (EMD) specified for the work in the table below. EMD will have to be submitted online through website https://kppp.karnataka.gov.in.

E) Tenders must be electronically submitted (online) within the date and time published in e-procurement portal. Tenders will be opened at prescribed time and date in the e-procurement portal, in the presence of the Tenderers who wish to attend in the Office of The Senior Assistant Director of Horticulture

(Rajarajeshwari Nagara), Bruhath Bengaluru MahanagaraPalike, Rajarajeshwari Nagara Zone, Bangalore.

**F)** Tenderers are subjected to the provisions of KTPP (Amendment) Rules 2017 and selected works in Randomization shall be reserved for participation by tenderers belonging to the scheduled castes & scheduled tribes.

G) Tender conditions shall be followed as per KWs

TABLE

| **Sl no** | **Ward No** | **Name of the work** | **Estimate cost** | **EMD Amount** | **Stipulated period of Completion (in months)** | **Category** |
|---|---|---|---|---|---|---|
| 1 | 30 | Maintenance of Parks/Medians and Circles in Nagadevanahalli ward | 6693000/- | 133860/- | 12 Months | Others |
| 2 | 33 | Maintenance of Parks/Medians and Circles in Hemmigepura ward | 6574000/- | 131480/- | 12 Months | Others |
| 3 | 43 | Maintenance of Parks/Medians and Circles in Mallathahalli ward | 5323000/- | 106460/- | 12 Months | Others |

## Calendar of events as follows:

- Date of Notification : 14.02.2025
- Tender can be downloaded from : 19.02.2025
- Pre bid Meeting : 21.02.2025 12.30 PM
- Tender Closing Date : 25.02.2025 5.00 PM
- Technical bid opening date : 27.02.2025 11.00 PM Onward
- Financial bid opening date : After Approval of Technical bid.

**Note:**

CONTRACTOR



**Senior Assistant Director of Horticulture**

Aspiring Bidders/contractors who have not registered in e – procurement should register before participating through the website https://kppp.karnataka.gov.in

a. Before submission of online bids, bidders must ensure that scanned copies of the necessary documents been attached with bid.
b. All the required information required bids must be filled and submitted online.
c. For details, registration and e- payment visit GOK e-procurement website. https://kppp.karnataka.gov.in or contact e- procurement Helpdesk at 080-22371090, 22373788.
d. This tender notice can also be seen on the BBMP Website www.bbmp.gov.in

e. Any other details regarding the above work/service and other information obtained from the above office during office hours.

## SECTION 2: INSTRUCTIONS TO TENDERERS (ITT)

### Table of Clauses


| | | Page No. |
|---|---|---|
| **A.** | **General** | |
| 1. | Scope of Tender | 10 |
| 2. | Eligible Tenderers | 10 |
| 3. | Tender capacity | 11 |
| **B.** | **Tender Documents** | |
| 4. | Content of Tender documents | 11 |
| 5. | Amendment of Tender documents | 11 |
| **C.** | **Preparation of Tenders** | |
| 6. | Documents comprising the Tender | 11 |
| 7. | Tender prices | 12 |
| 8. | Tender validity | 12 |
| 9. | Earnest money deposit | 12 |
| 10. | Format and signing of Tender | 12 |
| **D.** | **Submission of Tenders** | |
| 11 | Sealing and marking of Tenders | 13 |
| 12 | Deadline for submission of Tenders | 13 |
| 13 | Late Tenders | 14 |
| 14 | Modification and Withdrawal of Tenders | 14 |
| **E.** | **Tender opening and evaluation** | |

15. Tender opening 14
16. Process to be confidential 14
17. Clarification of Tenders 14
18. Examination of Tenders and determination of responsiveness 15
19. Correction of errors 15
20. Evaluation and comparison of Tenders
15

**F. Award of contract**

21. Award criteria 15
22 Employer's right to accept any Tender and to reject any or all Tenders 16
23. Notification of award and signing of Agreement 16
24. Security deposit 16
25. Corrupt or fraudulent practices
16

## A. General

### 1. Scope of Tender

1.1 The Senior Assistant Director of Horticulture (South), invites tenders from Contractors any state or Central Govt. Organization for the above tender work (as defined in these documents and referred to as "the works") detailed in the Table given in the Invitation for Tenders (IFT). The tenderers may submit tenders for the **works detailed in the table given in BOQ.**

### 2. Eligible Tenderers

2.1

**a. For general category works:**

Tenderer should submit work done certificate of at least one similar work (Maintenance of Horticulture works in Parks) to an extent of 50% of the total tendered amount during last five financial years (i.e 2019-20,2020-2021, 2021-22, 2022-23 and 2023-24) of its work. The work done certificate should duly certified by the competent authorities (Central

Govt/State Govt / Govt Boards / Govt Corporation). **Work done certificate will not be considered if Work carried through contract labour.**

**b. For Scheduled Caste & Scheduled Tribes reserved works**:

Tenderer should submit work done certificate of at least one similar work (Maintenance of Horticulture works in Parks) to an extent of 25% of the total tendered amount during last five financial years (i.e 2019-20,2020-2021, 2021-22, 2022-23 and 2023-24) of its work. The work done certificate should duly certified by the competent authorities (Central Govt/State Govt / Govt Boards / Govt Corporation). **Work done certificate will not be considered if Work carried through contract labour.**

**c. For general category works:** achieved in at least two financial years a minimum financial turnover should be usually **not less than two times/double the estimated** annual payment under this contract) during last five financial years (i.e 2019-20,2020-2021, 2021-22, 2022-23 and 2023-24) "with UDIN Number"

**d. For Scheduled Caste & Scheduled Tribes reserved works**: achieved in at least One financial year a minimum financial turnover of should be usually **not less than two times/double the estimated** annual payment under this contract) during last five financial years (i.e 2019-20,2020-2021, 2021-22, 2022-23 and 2023-24) "with UDIN Number"

d. The Tenderer should submit valid Labour Department License, P.F & ESI registration Certificate, ESI and EPF Payment Challans of Latest months, Last Three Years ITR with Balance sheet Profit and loss statement (26AS), valid PAN card and GST registration Certificate copies and GST returns of latest 6 Months (July-2024 to December-2024) along with tender document. Contractor shall fully comply provisions of various applicable labour laws provisions of the following enactments and other enactments as applicable for such contracts.

- Contract Labour (R&A) Act 1970 and rules 1971.
- Payment of Wages Act.
- Minimum Wages act 1948, Karnataka Rules 1952

- Employees State Insurance Act 1948, Rules and regulations 1950
- Employees Provident Fund Act 1952 and Pension Scheme 1995
- Karnataka Shops and Commercial Establishment Act 1961

i) As per the Employees' State Insurance Act, 1948 (ESI Act), the employer is responsible for registering the employees and paying the ESIC contribution for them. In this case, the contractor is the employer of the labourers and is responsible for registering them and paying their ESIC contribution. Hence your hereby advised to submit the latest 6 Months (July-2024 to December-2024) ESIC Statement and Paid Challan Details along with Registration Certificate in Form C-11 of the Act.

ii) As per the Employees' Provident Funds and Miscellaneous Provisions Act, 1952 (EPF Act), the employer is responsible for registering the employees and paying the Provident Fund (PF) contribution for them. In this case, the contractor is also responsible for registering the labourers and paying their PF contribution. (latest 6 Months July-2023 to December-2024) ECR & PF Paid Challan Details along with Registration Certificate) Any establishment employing even less than 20 persons can be covered voluntarily u/s 1(4) of the Act.

iii)

**e.** The Tenderer Should submit Valid Original Line of Credit for 30% of Estimate Value
issued by Nationalized/Scheduled Bank & upload in the E-Procurement portal for the
specific work of: (Name of work) in Favour of Senior Assistant Director of Horticulture,
RR Nagra Zone, Bengaluru.

e. Tenderers applying for reserved tenders must furnish the document of caste certificate and **DOMICILE CERTIFICATE** **(Residential Certificate is not acceptable)** as per Finance Department Letter dated: 13.08.2019) as per GOK order
f. MSME Certificate
g. Line of Credit 30% of the Estimated amount
h. Site Inspection Report

i. Same work last year performance certificate

j. Bid Capacity is must

k. BOQ Should be 80% of estimate.

l. Contractor should provide Labour/Gardner as per Annexure.

2.2 **Tenders from Joint ventures are not acceptable.**

**3. Tender capacity:**

3.1 NA

3.2 Even though the tenderers meet the above criteria, they are subject to be disqualified if they have:

- made misleading or false representations in the forms, statements and attachments submitted in proof of the qualification requirements; and/or
- record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or
- participated in the previous Tender for the same work and had quoted unreasonably high tender prices and could not furnish rational justification.
- Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by the Government of Karnataka and The Contractor should not involve in any of the criminal offense.
- All Xerox Documents uploaded by the bidder should be attested by notary.

## B. Tender documents

**4. Content of Tender documents**

4.1 The set of tender documents shall have all the Sections given in Page 2:
4.2 NA

**5. Amendment of Tender documents**

5.1 Before the deadline for submission of tenders, the Employer may modify the tender documents by issuing addenda.

5.2 Any addendum thus issued shall be part of the tender documents and shall be communicated in writing or by cable to all the purchasers of the tender documents.

5.3 To give prospective tenderers reasonable time in which to take an addendum into account in preparing their tenders, the Employer shall extend as

necessary the deadline for submission of tenders, in accordance with Sub-Clause 12.2 below.

## C. Preparation of Tenders

### 6. Documents comprising the Tender

6.1 The tender submitted by the Tenderer shall comprise the following:
(a) The Tender (in the format indicated in Section 3).
(b) Priced Bill of Quantities;
(c) Qualification Information Form and Documents;
and any other materials required to be completed and submitted by tenderers in accordance with these instructions. **The documents listed under Sections 3, 5 and 8 shall be filled in without exception.**

### 7. Tender prices

7.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced Bill of Quantities submitted by the Tenderer.

7.2 The Tenderer shall fill in rates and prices and line item total (both in figures and words) for all items of the Works described in the Bill of Quantities along with total tender price (both in figures and words). *Items for which no rate or price is entered by the Tenderer will not be paid for by the Employer when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.* Corrections, if any, shall be made by crossing out, initialing, dating and rewriting.

7.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any other cause, shall be included in the rates, prices and total Tender Price submitted by the Tenderer.

7.4 The rates and prices quoted by the Tenderer shall be fixed for the duration of the Contract and shall not be subject to adjustment on any account.

### 8. Tender validity

8.1 Tenders shall remain valid for a period not less than One Hundred Eighty days after the deadline date for tender submission specified in Clause 12. A tender valid for a shorter period shall be rejected by the Employer as non-responsive.

8.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the tenderers may extend the period of validity for a specified additional period. The request and the tenderers' responses shall be made in writing or by cable. A tenderer may refuse the request without forfeiting his earnest money deposit. A tenderer agreeing to the request will not be required or permitted to modify his tender, but will be required to extend the validity of his earnest money deposit for a period of the extension, and in compliance with Clause 9 in all respects.

### 9. Earnest money deposit

9.1 EMD amount as % of the estimated cost of the work put to tender

a) Upto Rs.20 lakh – 2.5% (Reservation Category Works 1.25%)
b) Rs.20 lakh and above upto Rs.1 crore – 2% subject to a minimum of Rs.50,000/-
(Reservation Category Works 1% subject to a minimum of Rs.25,000/-)
c) Rs.1 crore and above upto Rs.10 crore – 1.5% subject to a minimum of Rs.2,00,000/-
d) Rs.10 crore and above - 1% subject to a minimum of Rs.15,00,000/-

9.2 NA.
9.3 NA.
9.4 NA
9.5 NA
9.6 NA

**10. Format and signing of Tender**

10.1 NA
10.2 NA
10.3 NA

## D. Submission of Tenders

### 11. Sealing and marking of tenders

Tenderer shall submit the Tender document electronically before the submission date and time published. The document for submission shall be uploaded in PDF format and submitted in the order mentioned below**.**

1. Content sheet with name of folder / file, No of pages in each folder / file and size of the folder/file.

**FIRST COVER /FOLDER (TECHNICAL PART)**

2. As per Section 3 - Qualification information (Reffer Annexure 3)

a. Qualification information summary sheets

b. Affidavit as per the format attached in qualification information.

c. Brief description of tenderer with the details of contact person for communication with BBMP

d. Attested copy of Registration certificate of the contractor

e. NA

f. Experience & qualification of key persons as per Table 5 of qualification information.

g. Line of credit and details of tenderer's bank with reference as per format attached in qualification information.

h. NA

i. NA

**SECOND COVER/ FOLDER (FINANCIAL PART)**

a. Form of tender as per section 4 (I) of tender document.
b. Priced Bill of Quantity.
c. Any other materials required to be completed and submitted by Tenderers in accordance with ITT.

**12. Deadline for submission of the Tenders**

12.1 In online e-procurement system, tenderer shall not be able to submit the bid after the bid submission time and date as the icon or the task in the e-procurement portal will not be available.

12.2 The Employer may extend the deadline for submission of tenders by issuing an amendment in accordance with Clause 5, in which case all rights and obligations of the Employer and the Tenderers previously subject to the original deadline will then be subject to the new deadline.

**13. Late Tenders**

13.1 In online e-procurement system, you shall not be able to submit the bid after the bid submission time and date as the icon or the task in the e-procurement portal will not be available.

**14. Modification and Withdrawal of Tenders**

14.1 Tender has all the time to modify and correct or upload any relevant document in the portal till Bid submission date and time, as published in the e-procurement portal.

**E. Tender opening and evaluation**

**15. Opening of First Cover of all Tenderers and evaluation to determine qualified Tenderers:**

15.1 The Employer will open online the First Covers of all the Tenders received through e-procurement portal, in the presence of the Tenderers or their representatives who choose to attend on the date and the place specified in the e-procurement portal. In the event of the specified date of Tender opening being declared a holiday for the Employer, the Tenders will be opened at the appointed time and location on the next working day.

15.2 NA

15.3 NA

1 5.4 The Employer shall prepare minutes of the Tender opening, including the information disclosed to those present in accordance with Sub-Clause 15.3.

**16. Process to be confidential**

16.1 Information relating to the examination, clarification, evaluation, and comparison of Tenders and recommendations for the award of a contract shall not be disclosed to Tenderers or any other persons not officially concerned with such process until the award to the successful Tenderer has been announced. Any effort by a Tenderer to influence the Employer's processing of Tenders or award decisions may result in the rejection of his Tender.

**17. Clarification of Tenders**

17.1 To assist in the examination, evaluation, and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer for clarification of his Tender, including breakdowns of unit rates. The request for clarification and the response shall be in writing or by cable, but no change in the price or

substance of the Tender shall be sought, offered, or permitted except as required to confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the Tenders in accordance with Clause 19.

17.2 Subject to sub-clause 17.1, no Tenderer shall contact the Employer on any matter relating to its Tender from the time of the Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional information to the notice of the Employer, it should do so in writing.

17.3 Any effort by the Tenderer to influence the Employer in the Employer's Tender evaluation, Tender comparison or contract award decisions may result in the rejection of the Tenderers' Tender.

## 18. Examination of Tenders and determination of responsiveness

18.1 A substantially responsive Tender is one which conforms to all the terms, conditions, and specifications of the Tender documents, without material deviation or reservation. A material deviation or reservation is one (a) which affects in any substantial way the scope, quality, or performance of the Works; (b) which limits in any substantial way, inconsistent with the Tender documents, the Employer's rights or the Tenderer's obligations under the Contract; or (c) whose rectification would affect unfairly the competitive position of other Tenderers presenting substantially responsive Tenders.

18.2 If a Tender is not substantially responsive, it will be rejected by the Employer, and may not subsequently be made responsive by correction or withdrawal of the nonconforming deviation or reservation.

## 19. Correction of errors

19.1 Tenders determined to be substantially responsive will be checked by the Employer for any arithmetic errors. Errors will be corrected by the Employer as follows:

(a) where there is a discrepancy between the rates in figures and in words, the lower of the two will govern; and

(b) where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will govern.

19.2 The amount stated in the Tender will be adjusted by the Employer in accordance with the above procedure for the correction of errors and, with the concurrence of the Tenderer, shall be considered as binding upon the Tenderer. If the Tenderer does not accept the corrected amount the Tender will be rejected,

## 20. Evaluation and comparison of Tenders

20.1 The Employer will evaluate and compare only the Tenders determined to be substantially responsive in accordance with Clause 18.

20.2 In evaluating the Tenders, the Employer will determine for each Tender the evaluated Tender Price by adjusting the Tender Price as follows:

(a) making any correction for errors pursuant to Clause 19; and

(b) making appropriate adjustments to reflect discounts or other price modifications offered in accordance with Sub Clause 14.5.

20.3 The Employer reserves the right to accept or reject any variation, deviation, or alternative offer. Variations, deviations, and alternative offers and other factors which are in excess of the requirements of the Tender documents or otherwise result in unsolicited benefits for the Employer shall not be taken into account in Tender evaluation.

## F. Award of Contract

### 21. Award criteria

21.1 Subject to Clause 22, the Employer will award the Contract to the Tenderer whose Tender has been determined to be substantially responsive to the Tender documents and who has offered the lowest evaluated Tender Price, provided that such Tenderer has been determined to be (a) eligible in accordance with the provisions of Clause 2, and (b) qualified in accordance with the provisions of Clause 3.

### 22. Employer's right to accept any Tender and to reject any or all Tenders

22.1 Notwithstanding Clause 21, the Employer reserves the right to accept or reject any Tender, and to cancel the Tender process and reject all Tenders, at any time prior to the award of Contract, without thereby incurring any liability to the affected Tenderer or Tenderers or any obligation to inform the affected Tenderer or Tenderers of the grounds for the Employer's action.

### 23. Notification of award and signing of Agreement

23.1 The Tenderer whose Tender has been accepted will be notified of the award by the Employer prior to expiration of the Tender validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the *Conditions of Contract* called the "Letter of Acceptance") will state the sum that the Employer will pay the Contractor in consideration of the execution, completion, and maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the "Contract Price").

23.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of a performance security in accordance with the provisions of Clause 24.

23.3 The Agreement will incorporate all agreements between the Employer and the successful Tenderer. It will be kept ready for signature of the successful Tenderer in the office of Employer within 07 days following the notification of award along with the Letter of Acceptance. Within 07 days of receipt, the successful Tenderer will sign the Agreement and deliver it to the Employer.

23.4 Upon the furnishing by the successful Tenderer of the Security deposit, the Employer will promptly notify the other Tenderers that their Tenders have been unsuccessful.

**24. Security deposit**

**24.1 Within 07 days of receipt of the Letter of Acceptance, the successful Tenderer shall deliver to the Employer a Security Deposit by** Bank Guarantee in favour of Chief Commissioner BBMP payable at Bengaluru **for an amount equivalent to 5% of the Contract price and difference amount in the form of Bank Guarantee( separately)** in favour of Chief Commissioner BBMP payable at Bengaluru

24.2 NA

24.3 Failure of the successful Tenderer to comply with the requirements of Sub-Clause 24.1 shall constitute sufficient grounds for cancellation of the award and forfeiture of the earnest money deposit.

**25. Corrupt or Fraudulent practices**

25.1 The BBMP requires that the Tenderers, observe the highest standard of ethics during the procurement and execution of such contracts. In pursuance of this policy, BBMP:

(a) will reject a proposal for award if it determines that the Tenderer recommended for award has engaged in corrupt or fraudulent practices in competing for the contract in question;

(b) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a BBMP contract if it at any time determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in executing, a BBMP contract.

25.2 Furthermore, Tenderers shall be aware of the provision stated in sub-clause 43.2 of the Conditions of Contract.



## SECTION 3: FORMS OF TENDER, AND QUALIFICATION INFORMATION

**TABLE OF FORMS:**

- **FORM OF TENDER**
- **QUALIFICATION INFORMATION**
- **LETTER OF ACCEPTANCE**
- **NOTICE TO PROCEED WITH THE WORK**
- **AGREEMENT FORM**

## Form of Tender

NA

## Qualification Information

The information to be filled in by the Tenderer hereunder will be used for purposes of computing Tender capacity as provided for in Clause 3 of the Instructions to Tenderers. This information will not be incorporated in the Contract.

1.1 NA

1.2 Total value of Horticultural work works executed and payments received in the last five years (in Rs. Lakh)

2018-19[1]_____
2019-20_____
2020-21_____
2021-22_____
2022-23_____

-

1.3 NA.

(A) NA

(B) NA

1.4. Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers who may provide references if contacted by the Employer.

[1] Change the years appropriately

**Letter of Acceptance**
(letterhead paper of the Employer)

.....[date]

To: .....
[name and address of the Contractor]

Dear Sirs,

This is to notify you that your Tender dated: ..... for execution of the ..... [name of the contract and identification number, as given in the Instructions to Tenderers] for the Contract Price of Rupees.....
( .....) [amount in words and figures], as corrected and modified in accordance with the Instructions to Tenderers is hereby accepted by our Agency.

You are hereby requested to furnish Security deposit, in the form detailed in Para 24.1 of ITT for an amount of Rs..... within 07 days of the receipt of this letter of acceptance valid up to 30 days from the date of expiry of Maintainance period i.e. up to ..... and sign the contract, failing which action as stated in Para 24.3 of ITT will be taken.

Yours faithfully,

Authorized Signature

Name and Title of Signatory

Name of Agency

**Issue of Notice to proceed with the work**

(letter head of the Employer)

..... (date )

To

———————————————— (name and address of the Contractor)

————————————————

————————————————

Dear Sirs:

Pursuant to your furnishing the requisite Security deposit as stipulated in ITT Clause 24.1 and signing of the contract agreement for the construction of ..... *(name of the work)* a Tender Price of Rs....., you are hereby instructed to proceed with the execution of the said works in accordance with the contract documents.

Yours faithfully,
(Signature, name and title of signatory
Authorized to sign on behalf of
Employer)

## Agreement Form

**Agreement**

This agreement, made the .....day of .....20 ....., between..... [name and address of Employer]
(herein after called "the Employer") of the one part and .....
..... [ name and address of contractor] (hereinafter called "the Contractor") of the other part.
Whereas the Employer is desirous that the Contractor .....
.....[ name and identification number of Contract] (hereinafter called "the Works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such Works and the remedying of any defects therein at a contract price of Rupees.....

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
   i) Letter of Acceptance;
   ii) Notice to proceed with the works;
   iii) Contractor's Tender;
   iv) Contract Data;
   v) Conditions of contract (including Special Conditions of Contract);
   vi) Specifications;
   vii) Drawings;
   viii) Bill of Quantities; and
   ix) Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written.
The Common Seal of
.....
was hereunto affixed in the presence of:
Signed, Sealed and Delivered by the said
.....

……
in the presence of:
Binding Signature of Employer
……

Binding Signature of Contractor…..
……

## SECTION 4: CONDITIONS OF CONTRACT

### Table of Contents


**A. General** **Page No.**

1. Definitions 24
2. Interpretation 25
3. Law governing contract 25
4. Employers decisions 25
5. Delegation 25
6. Communications 25
7. Subcontracting 25
8. Other Contractors 25
9. Personnel 26
10. Employer's and Contractor's risks 26
11. Employer's risks 26
12 Contractor's risks 26
13 Query about Contract Data 26
14 Contractor to construct the Works 26
15. The Works to be completed by Intended Completion Date 26
16. Safety 26
17. Discoveries 26
18. Possession of the Site 27
19. Access to the Site 27
20. Instructions 27

**B. Time Control**

21. Program 27
22. Extension of the Intended Completion Date 27
23. Delays ordered by the Employer 27
24. Management meetings 27

**C. Quality Control**


25. Identifying defects 28
26. Tests 28
27. Correction of defects 28
28 Uncorrected defects 28


**D. Cost Control**


29 Bill of Quantities (BOQ) 28
30 Variations 28
31. Payment for Variations 29
32. Submission of bills for payment 29
33 Payments 29
34. Compensation events 29
35. Tax 29
36. Liquidated damages 29
37. Cost of repairs 30


**E Finishing of Contract**


38. Completion 30
39. Taking Over 30
40. Final account 30
41. As built drawings 30
42. Termination 30
43 Payment upon termination 31
44. Property 31
45. Release from performance 31


**F Special Conditions of Contract**


32

## Conditions of Contract
## A. General

**1. Definitions**

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but keep their defined meanings. Bold letters are used to identify defined terms.

**Bill of Quantities** means the priced and completed Bill of Quantities forming part of the Tender.

**Compensation events** are those defined in Clause 34 hereunder.

The **Completion Date** is the date of completion of the Works as certified by the Employer in accordance with Sub Clause 38.1.

The **Contract** is the contract between the Employer and the Contractor to execute, complete and maintain the Works. It consists of the documents listed in Clause 2.3 below.

The **Contract Data** defines the documents and other information which comprise the Contract.

The **Contractor** is a person or corporate body whose Tender to carry out the Works has been accepted by the Employer.

The **Contractor's Tender** is the completed Tender document submitted by the Contractor to the Employer.

The **Contract price** is the price stated in the Letter of Acceptance and thereafter as adjusted in accordance with the provisions of the Contract.

**Days** are calendar days; **months** are calendar months.

A **Defect** is any part of the Works not completed in accordance with the Contract.

The **Defects liability period** is the period named in the Contract Data and calculated from the Completion Date.

The **Employer** is the party who will employ the Contractor to carry out the Works.

**Equipment** is the Contractor's machinery and vehicles brought temporarily to the Site to construct the Works.

The **Initial Contract price** is the Contract Price listed in the Employer's Letter of Acceptance.

The **Intended Completion Date** is the date on which it is intended that the Contractor shall complete the Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion Date may be revised only by the Employer by issuing an extension of time.

**Materials** are all supplies, including consumables, used by the contractor for incorporation in the Works.

**Plant** is any integral part of the Works which is to have a mechanical, electrical, electronic or chemical or biological function.

The **Site** is the area defined as such in the Contract Data.

**Specification** means the Specification of the Works included in the Contract and any modification or addition made or approved by the Employer.

The **Start Date** is given in the Contract Data. It is the date when the Contractor shall commence execution of the works. It does not necessarily coincide with any of the Site Possession Dates.

A **Subcontractor** is a person or corporate body who has a Contract with the Contractor to carry out a part of the work in the Contract which includes work on the Site.

A **Variation** is an instruction given by the Employer which varies the Works.

The **Works** are what the Contract requires the Contractor to construct, install, and turn over to the Employer, as defined in the Contract Data.

## 2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and the other way around. Headings have no significance. Words have their normal meaning under the language of the Contract unless specifically defined. The Employer will provide instructions clarifying queries about the Conditions of Contract.

2.2 The documents forming the Contract shall be interpreted in the following order of priority:

(1) Agreement
(2) Letter of Acceptance, notice to proceed with the works
(3) Contractor's Tender
(4) Contract Data
(5) Conditions of Contract
(6) Specifications
(7) Drawings
(8) Bill of quantities and
(9) any other document listed in the Contract Data as forming part of the Contract.

## 3. Law governing contract

3.1 The law governing the Contract is the Laws of India supplanted by the Karnataka Local Acts.

## 4. Employer's decisions

4.1 Except where otherwise specifically stated, the Employer will decide contractual matters between the Employer and the Contractor.

## 5. Delegation

5.1 The Employer may delegate any of his duties and responsibilities to other people after notifying the Contractor and may cancel any delegation after notifying the Contractor.

## 6. Communications

6.1 Communications between parties which are referred to in the conditions are effective only when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act).

## 7. Subcontracting

7.1 Deleted

## 8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Employer.

## 9. Personnel

9.1 The Contractor shall employ the technical personnel (of number and qualifications) as may be stipulated by GOK from time to time during the execution of the work. The technical staff so employed shall be available at site as may be stipulated by the Employer.

9.2 If the Employer asks the Contractor to remove a person who is a member of the Contractor's staff or his work force stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further connection with the work in the Contract.

## 10. Employer's and Contractor's risks

10.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries the risks which this Contract states are Contractor's risks.

## 11. Employer's risks

11.1 The Employer is responsible for the excepted risks which are (a) in so far as rebellion, riot commotion or disorder or (b) a cause due solely to the design of the Works, other than the Contractor's design.

## 12. Contractor's risks

12.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in consequence of the performance of the Contract other than the excepted risks are the responsibility of the Contractor.

## 13. Queries about the Contract Data

13.1 The Employer will clarify queries on the Contract Data.

## 14. Contractor to construct the Works

14.1 The Contractor shall construct the Works in accordance with the Specification and Drawings.

## 15. The Works to be completed by the Intended Completion Date

15.1 The Contractor may commence execution of the Works on the Start Date and complete them by the Intended Completion Date.

## 16. Safety

16.1 The Contractor shall be responsible for the safety of all activities on the Site.

**17. Discoveries**

17.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the property of the Employer. The Contractor is to notify the Employer of such discoveries and carry out the Employer's instructions for dealing with them.

**18. Possession of the Site**

18.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not given by the date stated in the Contract Data the Employer is deemed to have delayed the start of the relevant activities and this will be Compensation Event.

**19. Access to the Site**

19.1 The Contractor shall allow the Employer and any person authorized by the Employer access to the Site, to any place where work in connection with the Contract is being carried out or is intended to be carried out and to any place where materials or plant are being manufactured / fabricated / assembled for the works.

**20. Instructions**

20.1 The Contractor shall carry out all instructions of the Employer which comply with the applicable laws where the Site is located.

## B. Time Control

**21. Program**

21.1 Within the time stated in the Contract Data the Contractor shall submit to the Employer for approval a Program showing the general methods, arrangements, order, and timing for all the activities in the Works.

21.2 The Employer's approval of the Program shall not alter the Contractor's obligations. The Contractor may revise the Program and submit it to the Employer again at any time. A revised Program is to show the effect of Variations and Compensation Events.

**22. Extension of the Intended Completion Date**

22.1 The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date.

22.2 The Employer shall decide whether and by how much to extend the Intended Completion Date within 21 days of the Contractor asking the Employer for a decision upon the effect of a Compensation Event or Variation and submitting full supporting information.

**23. Delays ordered by the Employer**

23.1 The Employer may instruct the Contractor to delay the start or progress of any activity within the Works.

**24. Management meetings**

24.1 The Employer may require the Contractor to attend a management meeting. The business of a management meeting shall be to review the progress achieved and the plans for remaining work.

24.2 The responsibility of the parties for actions to be taken is to be decided by the Employer either at the management meeting or after the management meeting and stated in writing to be distributed to all who attended the meeting.

## C. Quality Control

**25. Identifying defects**

25.1 The Employer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such checking shall not affect the Contractor's responsibilities. The Employer may instruct the Contractor to search for a Defect and to uncover and test any work that the Employer considers may have a Defect

**26. Tests**

26.1 If the Employer instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. If there is no Defect the test shall be a Compensation Event.

**27. Correction of defects**

27.1 The Employer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins at Completion and is defined in the Contract Data. The Defects Liability Period shall be extended for as long as Defects remain to be corrected.

27.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time specified by the Employer’s notice.

**28. Uncorrected defects**

28.1 If the Contractor has not corrected a Defect within the time specified in the Employer’s notice, the Employer will assess the cost of having the Defect corrected, and the Contractor will pay this amount.

## D. Cost Control

**29. Bill of Quantities (BOQ)**

29.1 The BOQ shall contain items described .

29.2 The BOQ is used to calculate the Contract Price.

## 30. Variations

30.1 NA

30.2 The Contractor shall be bound to carry out the work in accordance with any instructions in this connection, which may be given to him in writing by the Employer and such alteration shall not vitiate or invalidate the contract.

30.3 NA

30.4 The Contractor shall promptly request in writing to the Employer to confirm verbal orders and the officer issuing oral instructions shall confirm it in writing within 30 days, failing which the work shall be carried out as though there is no variation. In case variation is approved it shall be accompanied by BOQ, failing which the contractor shall be responsible for deviation if any. Further, approval of Govt. / BBMP has to be obtained for the variation exceeding 5%.

## 31. Payments for Variations

31.1 NA

31.2 NA

31.3 NA

31.4 NA

31.5 NA

31.6 NA

31.7 NA

## 32. Submission of bills for payment

32.1 The Contractor shall submit to the Employer monthly bills of the value of the work completed less the cumulative amount paid previously.

32.2 The Employer shall check the Contractor's bill and determine the value of the work executed which shall comprise of (i) value of the quantities of the items in the BOQ completed and (ii) valuation of Variations and Compensation Events.

32.3 The Employer may exclude any item paid in a previous bill or reduce the proportion of any item previously paid in the light of later information.

## 33. Payments

33.1 NA

33.2 Items of the Works for which no rate or price has been entered in will not be paid for by the Employer and shall be deemed covered by other rates and prices in the Contract.

## 34. Compensation events

34.1 NA

.

34.2 NA

34.3 NA

34.4 NA

**35. Tax**

35.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes that the Contractor will have to pay for the performance of this Contract. The Employer will perform such duties in regard to the deduction of such taxes at source as per applicable law.

**36. Liquidated damages**

36.1 NBA
36.2 NA

**37. Cost of repairs**

37.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts or omissions.

## E. Finishing the Contract

**38. Completion**

38.1 The Contractor shall request the Employer to issue a Certificate of Completion of the Works and the Employer will do so upon deciding that the Work is completed.

**39. Taking over**

39.1 The Employer shall take over the Site and the Works within seven days of issuing a certificate of Completion.

**40. Final account**

40.1 NA

**41. As built drawings**

41.1 NA
41.2 NA

**42. Termination**

42.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental breach of the Contract.
42.2 Fundamental breaches of Contract include, but shall not be limited to the following:
(a) the Contractor stops work for 45 days when no stoppage of work is shown on the current Program and the stoppage has not been authorized by the Employer;
(b) Deleted

(c) The Contractor becomes bankrupt or goes into liquidation other than for a reconstruction or amalgamation;
(d) Deleted
(e) the Employer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Employer;
(f) the Contractor does not maintain a security which is required;
(g) NA
(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in competing for or in the executing the Contract.
For the purpose of this paragraph : "corrupt practice" means the offering, giving, receiving or soliciting of any thing of value to influence the action of a public official in the procurement process or in contract execution. "Fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of the Borrower, and includes collusive practice among Tenderers (prior to or after Tender submission) designed to establish Tender prices at artificial non-competitive levels and to deprive the Borrower of the benefits of free and open competition."

42.3 When either party to the Contract gives notice of a breach of contract to the Employer for a cause other than those listed under Sub Clause 42.2 above, the Employer shall decide whether the breach is fundamental or not.

42.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

42.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure and leave the Site as soon as reasonably possible.

## 43. Payment upon Termination

43.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Employer shall prepare bill for the value of the work done less advance payments received up to the date of the bill, less other recoveries due in terms of the contract, less taxes due to be deducted at source as per applicable law and less the percentage to apply to the work not completed as indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any payment due to the Contractor the difference shall be a debt payable to the Employer.

43.2 If the Contract is terminated at the Employer's convenience or because of a fundamental breach of Contract by the Employer, the Employer shall prepare bill for the value of the work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works and less advance payments received up to the date of the certificate, less other recoveries due in terms of the contract, and less taxes due to be deducted at source as per applicable law and make payment accordingly.

## 44. Property

44.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the property of the Employer, if the Contract is terminated because of a Contractor's default.

**45. Release from performance**

45.1 If the Contract is frustrated by any event entirely outside the control of either the Employer or the Contractor the Employer shall certify that the Contract has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all work carried out before receiving it and for any work carried out afterwards to which commitment was made.

## F. Special Conditions of Contract

1. **Labour :**

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.

The Contractor shall, if required by the Employer, deliver to the Employer a return in detail, in such form and at such intervals as the Employer may prescribe, showing the staff and the numbers of the several classes of labour from time to time employed by the Contractor on the site and such other information as the Employer may require.

2. **Compliance with labour regulations** :

During continuance of the contract, the Contractor and his sub contractors shall abide at all times by all existing labour enactments and rules made there under, regulations, notifications and bye laws of the State or Central Government or local authority and any other labour law (including rules), regulations, bye laws that may be passed or notification that may be issued under any labour law in future either by the State or the Central Government or the local authority. The Contractor shall keep the Employer indemnified in case any action is taken against the Employer by the competent authority on account of contravention of any of the provisions of any Act or rules made there under, regulations or notifications including amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, Employer shall have the right to deduct any money due to the Contractor including his amount of security deposit. The Employer shall also have right to recover from the Contractor any sum required or estimated to be required for making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the Employer at any point of time.

3. **Protection of Environment:**

The contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance to persons or to property of the public or others resulting from pollution, noise or other causes arising as a consequence of his methods of operation. During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all existing enactments on environmental protection and rules made there under, regulations, notifications and bye-laws of the State or Central Government, or local authorities and any other law, bye-law, regulations that may be passed or notification that may be issued in this respect in future by the State or Central Government or the local authority.

4. In the case of the death of a Contractor after executing the agreement / commencement of the work, his legal heir, if an eligible registered Contractor and willing can execute and complete the work at the accepted tender rates irrespective of the cost of the work.

5. The successful bidder should furnish the difference of amount (ie., difference of Estimated cost and Quoted amount ) if quoted below the CSR in the form of D.D in favour of the Chief Commissioner before entering to Agreement

6.

*[ Add other Clauses specific to the work for which tenders are invited.]*

## SECTION 5: CONTRACT DATA

**NA**

## SECTION 6: SPECIFICATIONS

As per the specifications mentioned in the BOQ

## SECTION 7: DRAWINGS

**NA**

## SECTION 8: BILL OF QUANTITIES (BOQ)

## (ENCLOSED SEPARATLY)

| Sl No | Park Name | Area in Sq. mtr | rate per sq.mtr per annum (in Rs) | No of Months | Amount (in figures) | Amount (in words) |
|---|---|---|---|---|---|---|
| 1 | | | | | | |
| 2 | | | | | | |
| 3 | | | | | | |
| 4 | | | | | | |
| Grand Total | | | | | | |

**Note:**

(1) Item for which no rate or price has been entered in will not be paid for by the Employer when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities (refer: ITB Clause 7.2 and CC Clause 33.2).

(2) Unit rates and prices shall be quoted by the Tenderer in Indian Rupees.

(3) where there is a discrepancy between the rates in figures and in words, the lower of the two will govern; [ITB Clause 19.1(a)]

(4) Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the unit rate by quantity, the unit rate quoted shall govern [ITB Clause 19.1 (b)]

(5) Tendered are Requested to quote rate Inclusive of all applicable taxes.

# Annexure-1

Final payment (11.6)

| Maintenance of Parks details |
|---|
| **1. Watering**: The plants and lawns in the Park/ Median should be watered frequently as depending upon the climate, soil and plant conditions; if sprinklers are made available, it can be used otherwise hose pipe can be used for Watering. Problems regarding pipeline damage during watering/maintenance should be repaired and taken care Tenderers. |
| **2. Weeding:** Weeding has to be done regularly in the entire park area including extra weed growth in the pathways, playing area and other remaining areas in the Park. Weeding should be done regularly once in a fortnight and the Weeds Collected should be used for Preparing Manure or it should be disposed from the park appropriately. |
| **3. Sweeping:** Sweeping of the Park Area has to be done daily. The Pathways, gym, Children Playing area, entire garden area/medians should be swept and kept free of fallen leaves, branches, flowers, dust etc. Dust bins in the park should be emptied and disposed properly and regularly. Any dead rodent, pets or animals found should be removed immediately and the Park/ median spaces should be free from foul smell. Play equipments, Gym equipments, Gazebo, Chai and Other Adornments should be cleaned daily. |
| **4.** Maintenance of Shrubs, Edges, Ground Covers and other area by regular pruning, digging, so as to maintain the garden aesthetically |
| **5. Lawn mowing** should be done regularly every fortnight. |
| **6. Pruning and Digging** of soil around specimen plants in the parks should be carried out. Soil basins should be prepared around the hedges/ edges/trees/ shrubs/ground covers by digging the soil so as to maintain retention of water. This should be done before and after monsoon. |
| **7. Transportation -**plastic and other inert materials should be removed from the park and must be taken care of. The swept leaf materials should be used for preparation of Compost manure in the Park wherever is possible and the prepared compost manure should be used in the Park. All dead plants, branches & other waste materials should be removed regularly and transported outside the park at the risk of Tenderers. Garbage or leaf material should not be allowed to pile up especially during leaf shedding time. In case of any fire accident/ deaths due to this, concerned Tenderer will be held responsible |

28 days

| |
|---|
| **8. Monitoring the park**: Monitoring the park by opening and closing of park gates as per scheduled time and safeguard the park area. |
| **General Terms and Conditions:** |
| **1.** All the above said rates are inclusive of all Taxes, Service charges and all other Statutory Payments levied under the existing/ amendment / enacted laws during the period of this contract and the client shall perform such duties in regard to the deduction of such tax may lawfully imposed. And should maintain all registers as per the Government orders. |
| **2.** And all the above said rates are inclusive of materials, equipments, other tools required for watering, digging, weeding, pruning, spraying pesticides, monitoring charges /watch and ward and for other works. |
| **3.** It is the prime responsibility of the approved Tenderer /Tenderer to take precautionary measures in order to safeguard the deployed workers. During the time of work any accident, injuries or death to the workers. The approved Contractor/Tenderer is solely responsible. |
| **4.** In case of subsequent defaults, the Employer may consider termination of contract and penalty should be imposed. |
| **5.** Any other instructions / works as may be issued by officials in charge from time to time. |
| **6.** The Employer reserves the right to accept or reject any tender and to cancel the tender process and reject all tenders at any time prior to award of Contract, without thereby incurring any liability to the affected Tenderer or Tenderers or any obligation to inform the affected Tenderers of the grounds for the Employer's action. |

# Annexure-3

Qualification or Mandatory Documents

| | | |
|---|---|---|
| 1 | Name of Tender | |
| 2 | Phone Number | |
| 3 | Email ID | |
| 4 | Valid Address Proof Copy | Submitted/Not Submitted |
| 5 | The Work Done Certificate (Last 5 Years i.e 2018-19,2019-20, 2020-2021, 2021-22 & 2022-23) | Documents Attached |
| | | 1. |
| | | 2. |
| | | 3. |
| 6a) | Valid Labour Registration copy | Submitted/Not Submitted |
| b) | Valid ESI/ PF Details copy | Submitted/Not Submitted |
| c) | Valid PF Details copy | Submitted/Not Submitted |
| d) | Valid GST Registration copy | Submitted/Not Submitted |
| e) | Valid Pan Card copy | Submitted/Not Submitted |
| 7 | Turnover Certificate (Last 5 Years i.e 2018-19,2019-20, 2020-2021, 2021-22 & 2022-23) | 1. |
| | | 2. |
| 8 | ESI and EPF Payment Challans of Latest 6 months (April-2023 to September-2023) | Submitted/Not Submitted |
| 9 | GST returns of Latest 6 Months (April-2023 to September-2023) | Submitted/Not Submitted |
| 10 | ITR with Balance sheet Profit and loss statement (Last 3 Years i.e 2020-2021, 2021-22 & 2022-23) | |
| 11 | Line of Credit for (30% of Estimate Value) | Submitted/Not Submitted |
| 12 | *Cast Certificate (For SC/ST reserved work) | Submitted/Not Submitted |
| 13 | *Domicile Certificate (For SC/ST reserved work) | Submitted/Not Submitted |

Note: All Xerox Documents uploaded by the bidder should be attested by notary.

ANNEXURE

CONTRACTOR SHOLD PROVIDE PARKWISE LABOUR/GARDNERS

| Sl No | **Constituency** | **Ward Name** | **Ward No** | **Name of the Work** | **Area (Sq.m)** | **No. of Gardner** |
|---|---|---|---|---|---|---|
| 1 | Yeshwanthpura | Doddabidarakallu | **26** | Kalabyraveshwara and Samudaya Bhavana park (Doddabidarekallu) | 6030 | 1 |
| 2 | | | | "D" group layout part-4 (near Kere) | 4700 | 1 |
| 3 | | | | Karihobanahalli Park | 3000 | 1 |
| 4 | | | | Lingadeeranahalli lake Park | 5000 | 1 |
| | | | | **Total** | **18730** | **4** |
| 5 | Yeshwanthpura | Lingadheeranahalli | **27** | "D" group layout part-1 (Eshwara temple) | 600 | 2 |
| 6 | | | | "D" group layout part-2 &3 (near Acharya College) | 6000 | |
| 7 | | | | Andrahalli lake Park | 12250 | 2 |
| | | | | **Total** | **18850** | **4** |
| 8 | Yeshwanthpura | Herohalli | **28** | Syndicate layout, Vishweshwaraiah park (part-1) | 6000 | 1 |
| 9 | | | | Syndicate layout, part-2 park (Ganesha temple) | 5643 | 1 |
| 10 | | | | Syndicate layout, park part-3 | 7400 | 2 |
| | | | | **Total** | **19043** | **4** |
| 11 | Yeshwanthpura | Ullalu | **29** | Ganesha farm Anjana nagara park | 1836 | 1 |
| 12 | | | | BEL layout 1st stage, Part-2 (Neelagiri RWA) park | 6570 | 1 |
| 13 | | | | BEL layout (East-West School) | 2098 | 1 |
| 14 | | | | BEL layout near burial ground park | 8100 | 2 |
| 15 | | | | BEL layout (Jinke) park | 8900 | 2 |
| 16 | | | | BEL layout Mahatma Gandhi park | 9125 | 2 |
| 17 | | | | BEL layout Kere park | 3100 | 1 |
| 18 | | | | Upkar layout park | 7453 | 1 |
| 19 | | | | Sri M. Vishweshwaraiah Park (Ullal AGS) | 6914 | 1 |
| 20 | | | | Upkar Layout, Dhanavanthri Vana Park | 600 | 1 |
| 21 | | | | Ullala Kere Park | 5000 | |

CONTRACTOR



**Senior Assistant Director of Horticulture**

| | | | | | | |
|---|---|---|---|---|---|---|
| 22 | | | | Vidyaniketana School to New Ring Road Median | 2000 | |
| | | | | **Total** | **61696** | **13** |
| 23 | Yeshwanthpura | Nagadevanahalli | **30** | BEL Layout, Ganesha Temple Park | 3738 | 1 |
| 24 | | | | BEL Layout Children Play Ground (Bindu Apartment) Park | 1000 | |
| 25 | | | | Herohalli lake Park | 6000 | 1 |
| 26 | | | | Nagadevanahalli BDA 2nd stage Park | 881 | 2 |
| 27 | | | | Kalyan HBCS Ganesha temple Park | 2845 | |
| 28 | | | | Kalyan HBCS Bhuvaneshwari nagar Park | 1985 | |
| 29 | | | | R.R. layout park | 885 | |
| 30 | | | | KPSC layout part-1 (Water Tank) park & Dhurgha Parmeshwari Temple Opp Amma Ashrama Park | 3650 | 1 |
| 31 | | | | KPSC layout part-2 park 3rd cross Park | 3172 | 1 |
| 32 | | | | KPSC layout, near Ramalinga Chowdeshwari temple park | 1061 | |
| 33 | | | | Jnanabharathi 3rd stage, jnanaganapathi temple park | 4707 | 1 |
| 34 | | | | Jnajyothi layout, 14th Cross park (Amma Ashramma Road) | 6100 | 1 |
| 35 | | | | Jnajyothi layout, park | 500 | 3 |
| 36 | | | | Jnanajyothi Layout, 4th Stage Park | 2200 | |
| 37 | | | | Gavipuram Guttahalli, RHCS (Rayal Public School) Park | 2300 | |
| 38 | | | | Punith Rajkumar Park | 2800 | |
| 39 | | | | Nagevana Park | 600 | |
| 40 | | | | Shirke Apartment Junction New Outer Ring Road | 3000 | 1 |
| | | | | **Total** | **47424** | **12** |
| 41 | Yeshwanthpura | Bande Mutt | **31** | BEL Layout Bharath Nagara, 2nd Stage, Children Play Ground Park | 1000 | 2 |
| 42 | | | | Magadi main road Median Anjananagara to Nice road junction Chikkagollarahatti Median | 4500 | |
| 43 | | | | Railwaymenn House Building Society2nd phase Park Part-6 | 3000 | |

| | | | | | | |
|---|---|---|---|---|---|---|
| 44 | | | | Kommaghatta Lake Park | 15750 | 3 |
| 45 | | | | Kengeri upanagara park part-2 | 4002 | 1 |
| 46 | | | | Kengeri upanagara park part-3 | 3750 | 1 |
| 47 | | | | Kengeri upanagara park part-4 | 4045 | 1 |
| 48 | | | | Kengeri upanagara park part-5 | 4075 | 1 |
| 49 | | | | Kengeri upanagara park part-7 | 2050 | 1 |
| 50 | | | | 4th main road Kengeri KHB park | 808 | |
| 51 | | | | Kengeri Upangara Sri Rama Layout and Police Qutres Park | 2150 | 1 |
| 52 | | | | Mailsandra Junction to Nice Road Junction | 2500 | |
| | | | | **Total** | **47630** | **11** |
| 53 | Yeshwanthpura | Kengeri | **32** | Valagerahalli Vinayaka temple park | 5443 | 1 |
| 54 | | | | Valagerahalli Indus Hospital (Back Side) park | 1200 | 2 |
| 55 | | | | IB Officers Colony Part-01 (Dhubhasi Palya) Park | 4638 | |
| 56 | | | | IB Officers Colony Part-02 (Dhubhasi Palya) Park | 2255 | |
| 57 | | | | Railwaymen 2st Stage, Bhavaninagara, 10th Main Road, Abhaya Ganapathi Temple Park Part-2 | 6500 | 1 |
| 58 | | | | Jnanabharathi 1st stage, Near in Front of Indus Hospital park | 2300 | 2 |
| 59 | | | | Medsol Hospital behind Park (Shivanapalya) | 1300 | |
| 60 | | | | Ambedkar Circle Median to Vysala Circle and National Public School road Median | 2200 | |
| | | | | **Total** | **25836** | **6** |
| 61 | Yeshwanthpura | Hemmigepura | **33** | BHEL Remco park | 4453 | 1 |
| 62 | | | | Balaji layout part-1 &2 park | 5801 | 1 |
| 63 | | | | BCMC layout Raghuvanahalli park | 5140 | 1 |
| 64 | | | | BCMC layout part-1 & 2 park | 4300 | 1 |
| 65 | | | | Cancard layout park | 3500 | 1 |
| 66 | | | | J.K.Krishna murthy (Sharadamba Nagar) park | 1500 | 1 |

CONTRACTOR



**Senior Assistant Director of Horticulture**

| | | | | | | |
|---|---|---|---|---|---|---|
| 67 | | | | Krishna Garden city park | 2700 | |
| 68 | | | | Judicial layout park (Talagattapura) | 9000 | 2 |
| 69 | | | | BCCHS Layout Part-1 (Near Burial Ground) | 4100 | 1 |
| 70 | | | | Chennamma Garden City | 900 | 2 |
| 71 | | | | Kodipalya Annapoorneshwari home Aplliance Layout Park | 2100 | |
| 72 | | | | Indira Canteen Srinivasapura Cross Park | 1200 | |
| 73 | | | | Dhanavanthri Vana Park | 600 | |
| 74 | | | | Kanakapura Main Road, Vajarahalli Median to Pristage Apartment Median | 4000 | 1 |
| | | | | **Total** | **49294** | **12** |
| 75 | Rajarajeshwari Nagar | J.P.Park | **34** | Jayaprakash Narayana park Chowdeshwari nagara (J.P. Park) | 232740 | 24 |
| 76 | | | | Road median in front of J.P. Park | 2000 | 1 |
| 77 | | | | Road median towards Muthyalamma Nagara | 900 | 1 |
| 78 | | | | Mohana Kumar Nagara Park | 900 | |
| 79 | | | | LIC Colony Park | 582 | |
| | | | | **Total** | **237122** | **26** |
| 80 | Rajarajeshwari Nagar | Yeshwanthpura | **35** | J.K.Krishna murthy (Sharadamba Nagar) park | 5100 | 1 |
| 81 | | | | Sundranagara park (Mattikere) | 1620 | 1 |
| 82 | | | | Road median in front of Govt Covid Hospital | 300 | |
| | | | | **Total** | **7020** | **2** |
| 83 | Rajarajeshwari Nagar | Jalahalli | **36** | KIADB near TVS cross park | 2745 | 1 |
| 84 | | | | KIADB near IFF park | 2300 | 1 |
| 85 | | | | Peenya Industrial area below HT line Park | 6240 | 1 |
| 86 | | | | Ex-Chermen Muniswamappa (near Reliance Petrol bunk) park | 4830 | 1 |
| 87 | Rajarajeshwari Nagar | | | Nadaprabhu Sri Kempegowdara sose Smt. Lakshmidevi park | 12000 | 2 |
| 88 | | | | R.Rajanna Play ground (Peenya) park | 3000 | 1 |
| 89 | | | | Peenya 1st Stage Near (Namma Metro Station) Part-1 | 3750 | 1 |

| | | | | | | |
|---|---|---|---|---|---|---|
| | | | | Park | | |
| 90 | | | | Peenya 1st Stage Near (Namma Metro Station) Part-2 Park | 2900 | 1 |
| 91 | | | | Peenya Junction to Basaveshwara Satellite Bus Stand | 1000 | |
| | | | | **Total** | **38765** | **9** |
| 92 | Rajarajeshwari Nagar | Laxmidevi Nagar | **38** | Goragunte Palya Signal Road Median | 2000 | 1 |
| 93 | | | | TVS Corss to Dr.Rajkumar Punya bhumi Junction road median | 1000 | |
| | | | | | **3000** | 1 |
| 94 | Rajarajeshwari Nagar | Laggere | **39** | Vidhanasoudha Layout, Paly Ground Park | 1800 | 2 |
| 95 | | | | Dr.Rajkumar Punyabhumi Ring Road Median to Laggere Bridge Median | 6000 | |
| 96 | | | | Laggere Ring Road Junction Park | 2270 | 1 |
| 97 | | | | Laggere Bridge to Kempegowda Layout BWSSB Pipe Line Bridge road median | 2000 | |
| 98 | | | | Dr.Rajkumar Punyabhumi Ring Road Median Kempegowda Layout, BWSSB Bridge to Nagarabhavi Circle SWD Bridge road Median | 6000 | 2 |
| | | | | **Total** | **18070** | **5** |
| 99 | Rajarajeshwari Nagar | Kottigepalya | **41** | Malagala Park | 2150 | 1 |
| 100 | | | | Nagarabhavi 2nd Stage,1st block Charchu Park | 1500 | |
| 101 | | | | Dr.Rajkumar Park | 1000 | |
| 102 | | | | Buleard near BSNL Office Park | 3200 | 2 |
| 103 | | | | Kottigepalya Circle Median to Kengunte Circle (Ambedkar College) Road Median | 2200 | |
| 104 | | | | Road Median -Summanahalli Junction to Kottigepalya Junction | 2000 | |
| | | | | **Total** | 12050 | **3** |
| 105 | Rajarajeshw | Srigandhadakaval | **42** | Ramakrishna hegde part-1 park Nagarabhavi 2nd stage, | 3216 | 1 |

| | | | | | | |
|---|---|---|---|---|---|---|
| | ari Nagar | | | 3rd block, | | |
| 106 | | | | Ramakrishna hegde part-2 park Nagarabhavi 3rd block, (Ravi gym) | 1920 | 1 |
| 107 | | | | Prasanna Anjaneya temple Park 3rd block, 2nd stage, Nagarabhavi | 2475 | |
| 108 | | | | Chamundeshwari temple Park Nagarabhavi 2nd stage, 2nd block | 7960 | 2 |
| 109 | | | | Namma Indira Park Srinivasa Nagara Sunkadakatte (BWSSB Pipe Line) Part-1 | 2600 | 1 |
| 110 | | | | Srinivasa Nagara Sunkadakatte (BWSSB Pipe Line) Part-2 Park | 2500 | |
| 111 | | | | Rajaji nagara HBCS "D" group park | 6152 | 1 |
| 112 | | | | Srigandha park health layout | 3493 | 1 |
| 113 | | | | Annapoorneshwari park in front of Horticulture Superintendent Office | 3111 | 1 |
| 114 | | | | opp Annapoorneshwari temple park (SWD) | 1462 | 1 |
| 115 | | | | Srigandhakaval Park | 2300 | |
| | | | | **Total** | **37189** | **9** |
| 116 | Rajarajeshwari Nagar | Mallathahalli | **43** | ITI layout Park | 2800 | 1 |
| 117 | | | | Rastra Kavi Kuvempu ("D" group employees) Park | 22000 | 3 |
| 118 | | | | "D" group HBCS near Ganesha temple Park | 2630 | 1 |
| 119 | | | | MPM layout park | 3657 | 1 |
| 120 | | | | NGEF layout, Mallathahalli 7th cross park | 3554 | 1 |
| 121 | | | | NGEF layout, Mallathahalli 5th cross park | 1900 | 2 |
| 122 | | | | Nagarabhavi 2nd Stage, 6th block, BDA Layout Park | 1980 | |
| 123 | | | | ITI Layout Play Ground Near (Ward Office) Park | 1000 | |
| 124 | | | | Bangalore Univercity Circle Median to Ambedkar Circle road Median | 3300 | 1 |

| | | | | | | |
|---|---|---|---|---|---|---|
| | | | | **Total** | **42821** | **10** |
| 125 | Rajarajeshwari Nagar | Jnana Bharathi | **44** | Vinayaka layout, park Nagarabhavi 13th block | 1907 | 1 |
| 126 | | | | Aryan school park Nagarabhavi 13th block | 1653 | |
| 127 | | | | Nagarabhavi 11th block (Kere) Vara Kavi Darabendre park | 2505 | 1 |
| 128 | | | | Nagarabhavi 11th block near Nursery park (Vinayaka Temple) | 3853 | 1 |
| 129 | | | | Hanumagiri (Maruthi mandira) park Nagarabhavi 2nd stage, 9th block | 25400 | 3 |
| 130 | | | | Mahatma Gandhi park Nagarabhavi 2nd stage, 9th block | 5480 | 1 |
| 131 | | | | near Dobi ghat Park Nagarabhavi 2nd stage, 13th block (Hysala Park) | 6000 | 1 |
| 132 | | | | Bande Maramma Park Nagarabavi 2nd stage, 9th block | 4600 | 1 |
| 133 | | | | Rushabhavathi Vally near (SWD) Park Nagarabhavi 2nd Stage 9th block | 3000 | 1 |
| 134 | | | | Govt Press layout Park (Transformer) | 1978 | 2 |
| 135 | | | | Govt Press layout Park (Water tank) | 1775 | |
| 136 | | | | Railwaymen 1st Stage Park | 1980 | |
| 137 | | | | Nagarabavi 2nd stage, 14th block BDA park | 3950 | 1 |
| 138 | | | | Nagarabavi 2nd stage, 14th block BDA (Skting) park | 843 | |
| 139 | | | | NGEF layout Ganesha temple park | 3179 | 1 |
| 140 | | | | NGEF layout near ranin (SWD) park | 4243 | 1 |
| 141 | | | | Nagarabhavi 2nd stage, 12th block park | 1800 | 2 |
| 142 | | | | RHCS 2nd Stage, Park | 2300 | |
| 143 | | | | Kengunte Circle to Bangalore Univercity Circle road Median | 2200 | |

| | | | | | | |
|---|---|---|---|---|---|---|
| 144 | | | | Rajarajeshwari park (in frot of zonal office) | 5905 | 1 |
| 145 | | | | Subhash Chandra bose park (Ideal homes) | 13533 | 2 |
| 146 | | | | Dr.Siddalingaiah park (Javaregowda na doddi) | 3800 | 1 |
| | | | | **Total** | **101884** | **21** |
| 147 | Rajarajeshwari Nagar | Rajarajeshwari Nagar | **45** | Prakruthi Park, BEML 5th block | 1356 | 1 |
| 148 | | | | Double Road (BEML Layout) Park | 1563 | |
| 149 | | | | Bangalore University layout Park | 4200 | 1 |
| 150 | | | | Field Marshal Kariyappa park | 5989 | 2 |
| 151 | | | | BEML 4th stage near Gurusiddappa house park | 1348 | |
| 152 | | | | 9th main road, Mavinathopu (ARO Office) park | 10736 | 2 |
| 153 | | | | Swamy Vivekananda park BEML 3rd stage Mavinathopu Chandrashka ran 7th block | 8124 | 2 |
| 154 | | | | Krishnappa block Park | 5060 | 1 |
| 155 | | | | Srinivasaiah block Park | 1635 | 1 |
| 156 | | | | Kenchenahalli park | 2088 | |
| 157 | | | | Jnanakshi park (Kenchenahalli BHEL) | 6170 | 2 |
| 158 | | | | Kalabyraveshwara part-1 to 4 park | 2400 | 1 |
| 159 | | | | Mysore road, Rajarajeshwari nagara Arch to Jayanna Circle Median | 1000 | |
| | | | | **Total** | **51669** | **13** |
| | | | | **Grand Total** | **1624517** | **165** |

**Sd/-**
Senior Assistant Director of Horticulture
Rajarajeshwarinagar Zone